

CONTRACT NUMBER	ROUTE DESCRIPTION	SUCCESSFUL OPERATOR	NUMBER OF TENDERS RECEIVED	CONTRACT START DATE	CONTRACT END DATE	TYPE	CONTRACT ANNUAL COST	PRICE: ALTERNATIVE / COMPOSITE	AWARD BASIS
06/031	Preston - Savick - Lea	Rotala Preston Bus	2	30 March 2025	01 April 2028	Monday to Saturday Evenings	£43,772	Yes	Minimum Subsidy
06/131	Preston - Savick - Lea	Rotala Preston Bus	1	30 March 2025	01 April 2028	Sundays / Bank Holidays Daytime	£24,500	-	Minimum Subsidy
08/319	Chorley - Blackburn / Chorley - Astley Village - Chorley	Stagecoach Merseyside & South Lancashire	4	30 March 2025	01 April 2028	Monday to Saturday Evenings	£162,400	Composite	Minimum Cost
09/020	Chorley - Blackburn / Chorley - Astley Village - Chorley	Stagecoach Merseyside & South Lancashire	4	30 March 2025	01 April 2028	Sundays / Bank Holidays Daytime	£66,700	Composite	Minimum Cost
09/014B	Chorley - Leyland	Rotala Preston Bus	3	20 July 2025	01 April 2028	Monday to Saturday Evenings	£58,007	Composite	Minimum Cost
09/047	Chorley - Leyland - Farington Moss / Chorley - Croston	Rotala Preston Bus	3	20 July 2025	01 April 2028	Sundays / Bank Holidays Daytime	£61,594	Composite	Minimum Cost
08/312A	Ormskirk - Skelmersdale - Chorley / Rainford	Rotala Preston Bus	3	17 August 2025	28 October 2028	Monday to Saturday Daytime	£1,502,800	Composite	Minimum Cost
08/319	Skelmersdale - Kirkby (Rail Link)	Rotala Preston Bus	4	17 August 2025	28 October 2028	Daily Daytime	£598,501	Composite	Minimum Cost
01/007	Lancaster City Services (Sundays & Bank Holidays only)	Stagecoach Cumbria & North Lancs	4	26 October 2025	28 October 2028	Sundays / Bank Holidays Daytime	£36,900	Composite	Minimum Cost
01/008	Lancaster City Services	Kirkby Lonsdale Coach Hire	4	26 October 2025	28 October 2028	Monday to Saturday Daytime	£291,232	Composite	Minimum Cost
01/089	Lancaster - Garstang - Pilling- Knott End	Stagecoach Cumbria & North Lancs	5	26 October 2025	28 October 2028	Daily Daytime	£588,200	Composite	Minimum Cost
01/110	Lancaster City Services / Lancaster - Hornby	Stagecoach Cumbria & North Lancs	3	26 October 2025	28 October 2028	Monday to Saturday Evenings	£103,000	Composite	Minimum Cost
01/151	Silverdale - Carnforth	Stagecoach Cumbria & North Lancs	3	26 October 2025	28 October 2028	Monday to Saturday Daytime	£158,700	Composite	Minimum Subsidy
01/181	Lancaster - Hornby - Kirkby Lonsdale	Kirkby Lonsdale Coach Hire	3	26 October 2025	28 October 2028	Sundays / Bank Holidays Daytime	£58,710	Composite	Minimum Cost
01/049	Lancaster - Halton - Carnforth - Warton	Stagecoach Cumbria & North Lancs	1	29 March 2026	01 April 2028	Sundays / Bank Holidays Daytime	£28,500	-	Minimum Subsidy
01/105	Carnforth - Morecambe - Heysham - Overton	Stagecoach Cumbria & North Lancs	1	29 March 2026	01 April 2028	Monday to Saturday Evenings	£66,381	-	Minimum Cost
01/142	Lancaster - Garstang - Poulton - Blackpool	Stagecoach Cumbria & North Lancs	1	29 March 2026	01 April 2028	Monday to Saturday Evenings	£93,512	-	Minimum Cost
02/073	Fleetwood - Cleveleys	Blackpool Transport	4	29 March 2026	31 March 2029	Daily Daytime & Evenings	£139,480	Alternative	Minimum Subsidy
06/106	Preston - Brookfield - Red Scar	Rotala Preston Bus	4	29 March 2026	01 April 2028	Monday to Saturday Evenings	£23,114	-	Minimum Subsidy
07/113	Preston - Bamber Bridge - Leyland	Vision Bus	3	29 March 2026	31 March 2029	Daily Daytime	£670,000	Composite	Minimum Cost
08/102	Preston - Longton - Tarleton - Ormskirk	Stagecoach Cumbria & North Lancs	3	29 March 2026	01 April 2028	Monday to Saturday Evenings	£37,200	-	Minimum Subsidy
08/302	Preston - Longton - Tarleton - Ormskirk	Stagecoach Cumbria & North Lancs	3	29 March 2026	01 April 2028	Sundays / Bank Holidays Daytime	£25,520	-	Minimum Subsidy
08/305	Ormskirk Town Services	Vision Bus	5	29 March 2026	31 March 2029	Monday to Saturday Daytime	£140,000	Composite	Minimum Cost
09/009	Chorley - Leyland - Preston	Stagecoach Cumbria & North Lancs	3	29 March 2026	01 April 2028	Sundays / Bank Holidays Daytime	£38,750	-	Minimum Subsidy
09/109	Chorley - Leyland - Preston	Stagecoach Cumbria & North Lancs	3	29 March 2026	01 April 2028	Monday to Saturday Evenings	£40,000	-	Minimum Subsidy
09/124	Chorley - Brindle - Bamber Bridge - Preston	Vision Bus	5	29 March 2026	31 March 2029	Monday to Saturday Daytime	£185,000	Composite	Minimum Cost

CONTRACT NUMBER	ROUTE DESCRIPTION	SUCCESSFUL OPERATOR	NUMBER OF TENDERS RECEIVED	CONTRACT START DATE	CONTRACT END DATE	TYPE	CONTRACT ANNUAL COST	PRICE: ALTERNATIVE / COMPOSITE	AWARD BASIS
12/095	Burnley & Pendle Local Services	Vision Bus	3	29 March 2026	31 March 2029	Daily Daytime & Evenings	£1,150,000	Composite	Minimum Cost
13/065	Nelson - Fence - Padiham - Burnley / Burnley Hospital - Nelson - Burnley Hospital	Vision Bus	3	29 March 2026	31 March 2029	Monday to Saturday Daytime	£420,000	Composite	Minimum Cost
13/067	Pendleside Rural Services	Vision Bus	2	29 March 2026	31 March 2029	Mon to Sat Daytime & Sun for Service 66S	£850,000	Composite	Minimum Cost
13/068	Colne - Higherford - Nelson	Vision Bus	3	29 March 2026	31 March 2029	Daily Daytime	£195,000	Composite	Minimum Cost
14/088	Burnley - Bacup	The Burnley Bus Company	3	29 March 2026	01 April 2028	Sundays / Bank Holidays Daytime	£20,074	Composite	Minimum Subsidy
14/188	Burnley - Bacup	The Burnley Bus Company	3	29 March 2026	01 April 2028	Monday to Saturday Evenings	£51,926	Composite	Minimum Subsidy
08/312B	Ormskirk - Skelmersdale - Chorley / Rainford					Not Awarded			
09/014A	Chorley - Leyland					Not Awarded			